NATA CONSTRUCTION INC. Nata Construction Inc. QUOTE NO.

32564 CULLEN CT. DBA 10271-22
WINCHESTER, CA 92596 QUOTE DATE
CALIC. 943562 C A L I F o R N I A A 10/27/2022
OFFICE: (909) 521-7121 BLEACHERS 4

CELL: (951) 210-8537
CALIFORNIABLEACHERS.COM

QUOTE

CUSTOMER PROJECT College Park HS Visitor Bleacher
Jim Keck, Athletic Dir.
Mt. Diablo USD SHIP TO 201 Viking Dr.
925-984-6402 Pleasant Hills, CA 94523
kecki@mdusd.org
I
FURNISH, DELIVER, INSTALL Qry LENGTH EA UNIT TOTAL
5-ROW X 180'-0" "DELUXE" ELEVATED BLEACHER 1 180'-0" $99,795.00 $99,795.00
ALUMINUM ANGLE FRAME UNDERSTRUCTURE
ELEVATED 3' DESIGN, 5'-6" FRONT WALK-WAY DECK
ADA WHEELCHAIR ACCESSIBLE SPACES W/ COMPANION SEATS
ONE 5' ACCESS STAIR AT ONE END SEATING CAPACITY EACH UNIT:
2X10 DOUBLE ALUMINUM FOOT BOARDS 144 REG SEATS
2X10 ALUMINUM SEAT BOARDS 3 WHEELCHAIR ACCESSIBLE
ALUMINUM RISERS 3 COMPANION SEATS
4'-6" AISLES WITH ALUMINUM HANDRAILS 150 TOTAL SEATS
GUARD RAILING W/ 9-GAUGE CHAIN-LINK FENCE (BACK, SIDES, FRONT)
ALL HARDWARE INCLUDED
DSA SUBMITTAL PLAN PACKAGE - STAMPED ENGINEER DRAWINGS $7,000.00
COMPLETE PLAN SET PACKAGE FOR REVIEWAL AND APPROVAL e
ADA COMPLIANT ACCESS RAMP: (APPX 58" X 41'-0" IN LENGTH) .
DESIGN TO COMPLY WITH ADA STANDARDS AND REQUIREMENTS 2 530 $9,729.00 $19,458.00
SUB-TOTAL (ON PRODUCT ONLY)-- $126,253.00
9.25% CA SALES TAX (ON PRODUCT ONLY)--- $11,678.40
TOTAL (ON NEW PRODUCT ONLY)-—| $137,931.40
PUBLIC WORKS ASSEMBLY / INSTALLATION FEE: $49,375.00
100% ON-SITE COMPLETE ASSEMBLY OF ALL BLEACHER UNITS PRESENTED =
DEMOLITION / DISPOSAL -
DEMO OF EXISTING ASPHALT FOR NEW BLEACHER CONCRETE SLAB $19,315.00
NEW CONCRETE SLAB FOR BLEACHER BASE.
APPX 17' X 182" OF 4" THICK CONCRETE SLAB
3000 PSI AND #3 REBAR 16" OFF-CENTER $61,880.00
INCLUDES SITE-PREP AND NECESSARY GRADING.
FREIGHT FEE TO Pleasant Hills, CA 94523 FREE|
GRAND TOTAL------ $268,501.40

EXCLUSIVE PROMO:
'WE ARE OFFERING UPGRADED POWDER-COATED ALUMINUM SEATS TO ANY COLOR OF YOUR CHOICE.
RECEIVE YOUR BLEACHERS WITH SCHOOL MATCHING COLOR SEATS. (COLOR CHOICES TO BE PROVIDED UPON REQUEST.)

CURRENT LEAD TIME FOR DELIVERY

5-7 WEEK FOR DSA PACKAGE PREPARATION

8-10 WEEKS FOR FABRICATION AFTER DSA APPROVAL

|3 WEEKS FOR COMPLETION OF ALL ON-SITE LABOR (DEMO, CONCRETE, BLEACHERS INSTALL)

COMMENTS:

UNLESS OTHERWISE NOTED ABOVE,

this proposal does not include site preparation, concrete pad under bleacher system, anchoring, demolition of existing bleacher,

installation/assembly, permits, fees, bonds, stamped engineered drawings. California Bleachers (Nata Const) cannot be held liable/responsible for any injury,
accidents, damages, or loss caused by misuse of any of our products. California Bleachers (Nata Const) cannot be held liable/responsible for any injury,
accidents, damages, or loss caused by misuse of any bleacher product.

DUE TO VOLATILITY IN THE MATERIAL MARKET, PRICE IS ONLY GOOD FOR 15 DAYS FROM THE DATE OF THE ORIGINAL QUOTE

UNLESS OTHER TERMS AGREED, PAYMENT REQUIRED IN FULL AT TIME OF PURCHASE TO CONFIRM AND PROCESS ORDER
*OTHER TERMS UPON REQUEST AND WRITTEN AGREEMENT BETWEEN BOTH PARTIES
PAYMENT METHOD:

CHECK ( MUST CLEAR TO CONFIRM ORDER) MADE PAYABLE TO "NATA CONSTRUCTION INC."

BANK WIRE ( INSTRUCTIONS WILL BE PROVIDED)

ZELLE ( NUMBER WILL BE PROVIDED)

ONLINE PAYPAL INVOICE WITH INSTRUCTIONS TO PAY ( ADDITIONAL 3% PROCESSING FEE)

Thank you for your valued business.

CUSTOMER APPROVAL

SIGN PRINT DATE



